

## Expansion of the Cranbrook Medical Practice

Additional Note 17 March 2021

One prospective contractor noted that the new connection from the staffroom is going into what might be a fairly deep run – but because of the lack of intermediate levels on the drainage plan, it's difficult to confirm this. Given that the tender return date is fairly soon, it is suggested that contractors are asked to include a provisional sum for this one external drainage connection of £5,000. The exact detail of the connection will likely need to be determined on site.